

Addendum #1 - N Broadway & Harmon Traffic Signal

From: jcross@cityofgreenville.org

Sent: Wed, Sep 5, 2018 at 11:08 am

To: danw@sfence.com, bill.shuler@bansalinc.com, john.hoffman@capitalelectric.com,
bids@bidocean.com, MRonsky@bxohio.com, csalomone@bizjournals.com, david@buildzoom.com,
ckhalid@bxohio.com, davina.jacobs@construction.com, content@constructconnect.com,
CThornton@bxohio.com, evan.schneider@constructionconnect.com,
d.dybzinski@constructionjournal.com, blemanski@constructionvideomedia.com,
cherry.abellana@construction.com, spipenger@enervise.com,
kstachkunis@constructionvideomedia.com

Cc: Curt Garrison, CHAD HENRY, STEVE WILLMAN, ROXANNE WILLMAN, Jason Oaks, Ryan Delk

City of Greenville, Ohio

NORTH BROADWAY & HARMON DRIVE TRAFFIC SIGNAL PROJECT

ADDENDUM #1 - SEPTEMBER 5, 2018

1. The substation completion date has been changed to May 31, 2019.
2. The final / paperwork completion date has been changed to June 30, 2019.

END OF ADDENDUM

Bid opening is September 10, 2018 at 10:00 a.m. local time at the Greenville Municipal Building, 100 Public Square, Greenville, Ohio 45331.

Turn bids in before 10:00 to Janelle Cross in the Planning & Zoning Department.

Plan Holders are:

Capital Electric Line Builders, Dayton

Bansal Construction, Dayton

Security Fence Co, Dayton

END OF GENERAL INFORMATION

Janelle Cross

Administrative Secretary
Planning & Zoning Department
City of Greenville
100 Public Square
Greenville, OH 45331
jcross@cityofgreenville.org
Ph 937-548-4930
Office Hours M-Th 8AM-4:30PM
F 8AM-1PM