

WWTP UV ADDITION AND SCREEN REPLACEMENT PROJECT BID TAB

	Jutte Excavating Inc		Doll Layman LTD		R.G. Zachrich Construction Inc	
Manufacturer Headworks or Huber	Headworks		Huber		Huber	
Mandatory Alternate Add/Deduct	Deduct	\$25,000.00	Deduct	\$30,000.00	Deduct	\$5,000.00
Total of all Lump Sums		\$916,337.00		\$997,000.00		\$858,000.00
Total of all Lump Sums with Alternate		\$891,337.00		\$967,000.00		\$853,000.00